

TEL: COLLISION ENGINEERS
01515590762 77-79 HOYLAKE ROAD
MORETON
WIRRAL, CH46 9PY

Assessment Number: AI035661
Version: AI/EA64UBD/1

Full Report
Printed: 09/07/2026

Summary Information

Claim			
Authorisation Status:	Interim	Date of Incident:	Not Known
Work Provider:	OTHER	Able to Authorise Repairs:	TBA
Claim Reference:	SAB/JMO/45803/1	Repairs Authorised?	TBA
Policy Number:		VAT Portion Payable:	TBA
Other Reference:		Repairer:	
Estimated Repair Time (Working Days):			

Vehicle Details

Vehicle		Model Specs
Manufacturer:	PEUGEOT	1.2 VTi 82
Model:	2008 ACTIVE	PETROL
Model Sheet Number:	TBA	MANUAL (ASSUMED)
Engine:	1.2 VTi 82 (1199CC PETROL)	ACTIVE TRIM
Registration Number:	EA64UBD	AIR CONDITIONING
VIN Number:	Not recorded on file	ALLOY WHEELS
Registration Month:	December	ROOF RAILS
Registration Year:	2014	BODY COLOUR SOLID WHITE
Odometer:	83,756 miles	CRUISE CONTROL
Colour:	WHITE (SOLID)	DAB RADIO
Paint Code:	TBA	ELECT FRONT WINDOWS
Build Date:	FROM 12/2014	ELECT DOOR MIRRORS
Selection Type:	AudaVIN+	REMOTE C/LOCKING
Fuel Type:	Petrol	BLACK LOWER CLADDING
Vehicle Imported:	No	5 DOOR CROSSOVER
		M1 PASSENGER CAR

Vehicle Condition

Vehicle Status	
Pre-Accident Condition:	Severity of Impact:
Steering Rim Ply:	Vehicle Status on Inspection:
Brakes Pedal Travel:	Date of Inspection: 09/07/2026
Place of Inspection:	
Pre-Accident Damage:	
Tyres Condition:	
Tread Depth LHF:	Tread Depth RHF:
Tread Depth LHR:	Tread Depth RHR:
Damage Areas:	Direction of Impact:

Addresses

No addresses entered.

Cost Summary

Total Labour	£1,407.43
Total Paint/Material	£616.59

TEL: COLLISION ENGINEERS
01515590762 77-79 HOYLAKE ROAD
MORETON
WIRRAL, CH46 9PY

Assessment Number: AI035661
Version: AI/EA64UBD/1

Full Report
Printed: 09/07/2026

Total Parts	£139.72
Additional Costs	£1,860.24
Grand Total Exc VAT:	£4,023.99
20 % VAT:	£804.80
Grand Total Inc VAT:	£4,828.78
Excess:	TBA

Repair Information

LABOUR

Time Basis 10 WU = 1 HR. Price = £83.28/HR

Repair / Guide

Number	Description	Work Units
NO NUMBER	R + R LEFT REAR ROAD WHEEL	1.0
NO NUMBER	R + R LEFT REAR WHEEL ARCH LINER	3.0
NO NUMBER	R + R LEFT TAIL LAMP	2.0
NO NUMBER	R + R REAR BUMPER CPL	7.0
NO NUMBER	R + R LEFT REAR DOOR TRIM PANEL	5.0
NO NUMBER	R + R LEFT SIDE LOWER CLADDING	2.0
NO NUMBER	REPAIR LEFT REAR QUARTER PANEL	40.0*
	CREASED / DENTED INC WHEEL ARCH LIP	
	WELDED PANEL - HEAVY REPAIR	
NO NUMBER	REPAIR LEFT REAR DOOR	15.0*
NO NUMBER	REPAIR REAR BUMPER (NEARSIDE CORNER)	12.0*
NO NUMBER	CHECK LEFT REAR HUB / SUSPENSION & REAR GEOMETRY POST IMPACT	5.0*
Total Work Units		92.0
Total Panel / Mechanical Labour		9.20 HRS
		£766.18

NOTE TIME BASIS = 10 WU / HOUR

OPINION TIMES ENTERED HAVE BEEN CONVERTED TO MATCH MANUFACTURERS TIMES

PAINT WORK

Time Basis 10 WU = 1 HR. Price = £83.28/HR

Repair /Guide Number

Description

BASECOAT CLEAR

Work Units

NO NUMBER	LEFT REAR QUARTER PANEL REPAIR PAINTING <50%	25.0
NO NUMBER	LEFT REAR DOOR REPAIR PAINTING <50%	15.0
NO NUMBER	REAR BUMPER REPAIR PAINTING <50%	15.0
NO NUMBER	LEFT FRONT DOOR SURFACE PAINT	10.0
	PREPARATION FOR PRE-PAINTING	12.0

Total Work Units	77.0
Total Paintwork Labour	7.7 HRS.
	£641.26

TEL: COLLISION ENGINEERS
01515590762 77-79 HOYLAKE ROAD
MORETON
WIRRAL, CH46 9PY

Assessment Number: AI035661
Version: AI/EA64UBD/1

Full Report
Printed: 09/07/2026

MATERIAL COST - PAINT

COST

Total Paint Cost	£450.00
Sundry Paint Material	£120.16
Pre-Painting Sundry Materials	£46.43
Total Excluding Pearlescent Uplift	£616.59
Pearlescent Uplift @ 0.0%	£0.00
Total Paint And Material Cost	£616.59

PARTS

Price Valid: 09/07/2026

Guide No.	Description	Part Number	Bet.	Price
NO NUMBER	LEFT SIDE LOWER CLADDIN...	ESTIMATE	0%	£110.00 *
NO NUMBER	CLIP & FASTENER KIT	ESTIMATE	0%	£25.00 *
Sub Total				£135.00
Deduction from RRP (0.0 %)				£0.00
Sundry Parts (3.5 %)				£4.72
Total Parts				£139.72

NB - COLOUR CODED ITEMS/TRIM - PART NUMBERS MAY DIFFER

Extras

Description		Betterment	Price
PRE REPAIR CLEAN	Specialist	0%	£41.64
WASH AND VACUUM	Specialist	0%	£83.28
PRE REPAIR SYSTEM...	Specialist	0%	£83.28
POST REPAIR SYSTE...	Specialist	0%	£83.28
STANDARD VEHICLE S...	Specialist	0%	£83.28
QC AND ROAD TEST	Specialist	0%	£83.28
PERSONAL BELONGIN...	Specialist	0%	£24.98
SPECIALIST VALET	Specialist	0%	£83.28
YARD CHARGE	Specialist	0%	£83.28
OLDER VEHICLE ALLO...	Specialist	0%	£83.28
CORROSION PROTEC...	Specialist	0%	£24.98
ASSESSMENT FEE	Specialist	0%	£176.96
BS 10125 COMPLIANC...	Specialist	0%	£41.64
ENVIRONMENTAL (EP...	Specialist	0%	£31.23
ENVIRONMENTAL SUS...	Specialist	0%	£26.02
VEHICLE CARE KIT	Specialist	0%	£10.41
CORROSION PROTEC...	Specialist	0%	£37.48
ALLOY WHEEL REFUR...	Refurbish	0%	£110.35
WHEEL ALIGNMENT -...	Check & Adj toe	0%	£174.88
PAINT PROTECTION 1...	Specialist	0%	£135.33
PAINT PROTECTION A...	Specialist	0%	£33.31

TEL: COLLISION ENGINEERS
01515590762 77-79 HOYLAKE ROAD
MORETON
WIRRAL, CH46 9PY

Assessment Number: AI035661
Version: AI/EA64UBD/1

Full Report
Printed: 09/07/2026

PAINT PROTECTION A... Specialist	0%	£33.31
STORAGE CHARGE (7... Specialist	0%	£291.48
Total Extras		£1,860.24

Calculation

09/07/2026

Labour			
	Total Panel/Mechanical	£766.18	
	Total Paintwork	£641.26	
Total Labour			£1,407.43
Total Paint/Material Costs			£616.59
Total Parts			£139.72
Additional Costs			
	Cost of Specialist	£1,860.24	
Total Additional Costs			£1,860.24
Grand Total Excl VAT			£4,023.99
	VAT @ 20 %	£804.80	
Grand Total Incl VAT			£4,828.78
	Excess	TBA	

Assessment Notes

Nearside impact 16/05/2026 - TP vehicle (Ford Transit Connect EJ65UKE) failed to give way from Sheering Mill Lane junction and struck the nearside of the client vehicle. Damage concentrated at nearside rear: rear quarter panel creased/dented (welded panel, heavy repair), left rear door dented, rear bumper nearside corner scuffed, left rear alloy kerbed. Vehicle treated as unroadworthy per instructing desk. Repair estimate substantially exceeds the pre-accident value (CAP retail approx GBP2,525; Glass/Cazana up to approx GBP2,983) and the QDOS 80% write-off threshold - CATEGORISED AS UNECONOMICAL TO REPAIR / TOTAL LOSS. AI CONFIDENCE: MEDIUM. Quarter costed as heavy repair (renewal is the alternative); rear hub/suspension and any hidden damage require physical inspection. Storage days, parts prices and quarter repair-vs-renew subject to engineer review.